
City of Fairfield, Ohio 
Bid Opening - Results 

Project(s): Shearwater Drive Water Main Improvements- Phase 2 
Project Estimate: $90,000 
Date: June 9, 2014 (City of Fairfield, Council Chambers) 

W.G. Stang LLc 
2403 Jacksonburg Road 
Hamilton, OH 45011 
513-863-6924 

Adleta Construction 
P.O. Box 15872 
Cincinnati, OH 45215 
513-554-1469 

Smithcorp, Inc. 
130 Novner Dr. 
Cincinnati, OH 45215 
513-782-8882 

Mt. Pleasant Blacktopping 
3199 Production Drive 
Fairfield, OH 45014 
513-874-3777 

Stauffer Site Services LLC 
4135 Socialville-Foster Rd. 
Mason, OH 45040 
513-678-9168 

$139,130.00 

$128,661.09 

$156,115.00 

$106,135.00 

$85,597.00 

N/A Yes-Bond Yes Yes 

Yes-Bond Yes Yes 

Yes-Bond Yes No 

Yes-Bond Yes Yes 

Yes-Bond Yes Yes 

* * These bids will be reviewed by the Public Utilities Department and a recommendation will be made to Council. There is no guarantee that 
the contract will be awarded to the lowest bidder. Contracts are awarded to the bidder deemed to be the best and the lowest bid. 



City of Fairfield, Ohio 
Bid Opening - Results 

Project(s): Shearwater Drive Water Main Improvements- Phase 2 
Project Estimate: $90,000 
Date: June 9, 2014 (City of Fairfield, Council Chambers) 

Larry Smith Incorporated 
5737 Dry Fork Road 
Cleves, OH 45002 
513-367-0218 

$96,789.00 N/A Yes-Bond Yes No 

** These bids will be reviewed by the Public Utilities Department and a recommendation will be made to Council. There is no guarantee that 
the contract will be awarded to the lowest bidder. Contracts are awarded to the bidder deemed to be the best and the lowest bid. 
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RW ATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark . . 

Item No. 

202 

202 

202 

253 

609 

659 

638 

638 

638 

638 

638 

638 

638 

638 

638 

624 

614 

623 

638 

638 

Description 

Abandon Existing 8" Water Main, As Per Plan 

Curb Removal 

Fire Hydrant Removal 
' 

Pavement Repair, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seeding and Mulching 

10" CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

8" CL 55 Ductile iron pipe w/ 

Polywrap Including Cap 

6" CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

6" Valve 

8" Valve 

10" Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffic 

Construction Layout Staking 

6" Tapping Sleeve, Valve, and HD Box 

Water Meter Pit Installation, as per plan 
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Unit of 

Measure Unit Cost Quantity 

LS 
co 

/0000 - 0.5 
tP 

FT 15- 20 
tJ) 

EA zso--- 2 

SY 
0) so- 225 

FT 50~ 20 

SY }0~ 35 

tP 

FT 1'2..0-
350 

tP 

FT 120 
, 

46 

cP 

FT 
IW ~ 

57 

G!> 
EA /000 1 

cP 

EA 1100 ... 1 
t/0 

EA Jsoo- 2 
(/fJ 

FT 60 ~ 232 
00 

EA '2.SO- 7 
ft.' 

EA sooo" 1 
tP 

LS 2500 .. 0.5 
IP 

4otXJO ... 
LS 0.5 

tP 

LS sooo ... 0.5 

EA 
~ 

3000 ... 1 
tP 

EA 1000- 7 

Base Total (Phase 2A) 

~~ LLC. 
v 

Total 
00 

SDOO -
300 

ce 

500 t'! 

' 00 

JSooo -
cP 

/000 -
350 ce 

c,cl 

42.000 -
cO 

5~20 -
dJ 

b'OLfO -
t/) 

IDOO 
eO 

/7..00 
... 
d) 

3000 -
cP 

'3 ~ 2.0 -
17SO 

('10 -
Sooo 

~ 

/1.50 
~ 

oO 
20000 ... 

-~ 2.5'00 
,... 

CIO 

3000 -
co 

7000 -
13t}/30 cP v -



SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2B- Skylark to Bartel 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

n 

Abandon Existi As Per Plan 

Curb Removal 

Fire rant Removal 

Pavement Re ir, see trench detail 

Concrete Curb and Gutter, Roll 

Seed and Mulching 

8" CL 55 Ductile iron pipe w/ 
Polywrap Including 

"CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

6" Tapping Sleeve, Valve, and HD Box 

8" Valve 

10" Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire 

Mobilization 

Maintenance of Traffic 

Construction 

Water Meter Pit lnsta fan 
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Unit of 

Measure Unit Cost Qua 
t:O 

LS 2.S'CO - 0.5 
cP 

FT IS- 10 

EA '250- 0 

SY 180 

FT so 10 
(P 

SY to- 25 

t::P 

FT IZ.O - 292 

cP 

FT 120 , 
68 

tP 

FT 12.0 "' 30 

EA 1 

EA 1 

EA 
dJ 

I Soo"" 2 
cJO 

FT bO' 164 
tS> 

EA 250- 5 
cP -EA 0 

rP 

LS /00,... 0.5 
(£) 

Lfoex>o 
.. 

LS 0.5 
6> 

LS Sooo- 0.5 
tP 

EA /000' 5 

Alternate Total {Phase 

Total 
00 

1250 .. 
ISO 

oO -
oO!> 

/4400 ~ 

soo cP -
zso cP 

oO 

35 OLIO 

00 

S lbO 
,... 

3bOO 
t:::P .. 

000 te 

11.00 
CfO 

3000 
00 ... 

')SLJD 
dO -

/1.SO ~ 

00 
0 

50 
00 

zoooo 02 

2500 
tJ2 

~ 

Sooo 
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2014 Shearwater Drive Water Main Improvements - Phase 2 

THE CITY OFF AIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. 

TOTAL BASE BID J 3 '1, I 3 0 . oo 
CONSIDERATION FORMA TERIAL 5 S 00b · 0 0 

CONSIDERATION FOR LABOR 8 Lf; /3 0 . 00 

TOTAL LABOR AND MATERIAL 13 9,} 30 . 00 

TOTAL AMOUNT WRITTEN IN WORDS 0/h.Q.. ~ ~ L ~k(,L.~ 

ou~~o~ 

The undersigned, haV'i.ng full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensation for the work in this proposal. 

--=-~=· --==~~=~ . .>LLL=<!~----------------Signature 
---L((~.,_,· c.'-<=/l.~t_._.f?-=~-""o-=G_,/..'--'-m.;J....:....:A;_:_,,J ______________ Name 

~6M6E4 T~e 
-~~~~~---------------------

~\J~·=G~.~~~T~A~~~G~~L=L~C~---------------Comp~y 
_'2.-'-'t-'-o--'3....__l~~r...:c=-=Jt=.S"'-'o::..:IJ__.._B -"'v~B....,.G'"---'£=o:..:..A=I>"--------------- Address 

__,fi~A'-'-~""-'-'; t.."-'T._a_._,.J-'--__,Q~H-'io::...._.......:.4....::~=0'-'l;,:_/ _____________ City/State/Zip 

_S~•3..e._-_Bw:..b~3-.---=6~q..olo....L'I ______________ Telephone 

_________________ s.s. #of 

Note: Please indicate type ofbid security: 
~ Bid Bond Certified Check Cashier's Check 
Addenda Received: No._ Yes No 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed. 

Company Owner/or 
Federal I.D. # 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 of the ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
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;,;rXi'ER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark ;}fiji 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

20 638 

Description 

Abandon Existing 8" Water Main, As Per Plan 

Curb Removal 

Fire Hydrant Removal 

Pavement Repair, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seeding and Mulching 

10" CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

8" Cl55 Ductile iron pipe w/ 
Polywrap Including Cap 

6" Cl55 Ductile iron pipe w/ 
Polywrap Including Cap 

6"Valve 

8" Valve 

10"Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffic 

Construction Layout Staking 

6" Tapping Sleeve, Valve, and HD Box 

Water Meter Pit Installation, as per plan 
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Unit of 

Measure 

LS 

FT 

EA 

SY 

FT 

SY 

FT 

FT 

FT 

EA 

EA 

EA 

FT 

EA 

EA 

LS 

LS 

LS 

EA 

EA 

Unit Cost Quantity 

~ 
\b,<ooo~ 0.5 

Lt~ 20 

IJ'Oo~ 2 

CSlJ 
45·' 225 

45~ 20 

ss~ 35 

\40~ 350 

~COCl~ 
46 

1>1 
13LD-

57 

f") 01)~ 1 

\ \ 01)~ 
I 1 

\,~~ 2 

4'! 232 

I t)Ufl~ 
I 7 

... 
38f\t- 1 

G'l> 
G-, OU"O·- 0.5 

(Ito o,<nm- 0.5 
If[) 

l,l900- 0.5 
Gil l/o4, ... 1 

1, \ uu'.! 7 

Base Total (Phase 2A) 

Total 

Loqcro~ 
I 

~~ 

IQ()Q~ 

\0 ~~~ 
q !Jt)~ 

\ C1'a5~ 

44 ,,,So 
LPo 

\.0 'dq~-
I 

."' .,ss- '14 

V)OU~ 

\ \{)1)~ 

3 '0(){)~ 
qO'()~ 

0,lbe3~ 
Ul> 

3 COCll-
\. tJUl)~ 

\ 5(){)~ 
'3oo~ 
~,l04\ ~ 
<o I loa~ 

\a-CO lot...n \ ~ 



-, 'ui'-··· 
;·:· 

··~ fER DRIVE WATER MAIN IMPROVEMENTS PHASE 2B Skylark to Bartel -_, 
Unit of 

Item No. Description Measure Unit Cost Quantity 

1 202 Abandon Existing 8" Water Main, As Per Plan LS \~ 9-J<JJ~ 0.5 

2 202 Curb Removal FT ~._\.~ 10 

3 202 Fire Hydrant Removal EA 'd5:>~ 0 

4 253 Pavement Repair, see trench detail SY 45~ 180 

5 609 Concrete Curb and Gutter, Roll Type FT 45~ 10 

6 659 Seeding and Mulching SY ~ 25 

7 638 10" CLSS Ductile Iron pipe w/ \4()~ Polywrap Including Cap FT 292 

8 638 8" CL 55 Ductile iron pipe w/ 10 

Polywrap Including Cap FT 'd--C0£1- 68 

9 638 6" CLSS Ductile Iron pipe w/ o1 
Polywrap Including Cap FT l3lD- 30 

" 10 638 6" Tapping Sleeve, Valve, and HD Box EA \ ~4-\ .... 1 

11 638 8" Valve EA 
G\ 

\ \ 01)- 1 

12 638 10"Valve EA L lol.m~ 2 

13 638 3/4" Water Service, Type K Copper FT 4-~ 164 

Gt. 
14 638 3/4" Service Tap EA \ <T()Ci- 5 

m. 
15 638 Fire Hydrant w/ Storz Adapter EA 3. ~/1\- 0 

16 624 Mobilization LS a01){)~ 0.5 

~ 
17 614 Maintenance of Traffic LS -3.mm·- 0.5 

18 623 Construction Layout Staking LS I ~\Th~ 0.5 

19 638 Water Meter Pit Installation, as per plan EA \ \ Lo~~ 5 

Alternate Total (Phase 28) 

N 
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Total 

_ll qcrn~ 
4-D~ 

0~ 
~ tcm~ 

4~ 01) SJ-
\ o\j5~ 

I 

o<o 
-L\-t Dd-3-

\ q LE:lo ?>J 

\0 
4 ocoa--
--,1 C04\ ~ 

'\~ 
--3,8-00~ 

t.o5LD~ 
l; 345! 

ocrt> 
\CJUD~ 
\Bm~ 
·s~ ou 00-

l::::>, '030~ 

\Dq qoon 



2014 Shearwater Drive Water Main Improvements- Phase 2 

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. 

0 
q 

TOTAL BASE BID ~ \ o5 , lo l_o \ -
A-l ' Lo5 
~ ~"' \Qu-CONSIDERATION FOR MATERIAL 

CONSIDERATION FOR LABOR 
~ oC1 

TOTAL LABOR AND MATERIAL 1'2><6, lp l.D) -
I 

TOTAL AMOUNT WRIITEN IN WORDS OW'. V.uw:tfe_~ -1--u:>~ D,q 1-t+ 
~D L) ~ Q:;\ X \f\o (ell 
s\ x.~ o~Ae c:lD \ \a._'(s CJCflxx 

The undersigned, having full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensat' for the work in this proposal. 

---'----'L...j.l..!!>..!..!<=;s:~~""==,l._\\.'.~~~~<lli!!:._---------- Signature 

-~~~~~~~~~~~-===~~--------
Name 

-----'"-:'='~y-P-''---..:......0"'--"-<=.!-->o..<:..L.><C:=.!.....--"--+----------- Title 

-==~=..._3="-Lll:~= .......... ~=:.L.I..o'~:"'""""'~:"""""'~:"-'--'•='-t-'~:~ -=~=_,_,~ o:""'="ov=_L\=__,_~=-=--~~= -:s-_= -=-=-=~==~Zip 
__ 5=-\:._:::3~--==ss-z-t==--=----t..-----'\_4-=---=G=--g---=-----------:-- Telephone 

__________ S.S. #of 

Note· Please indicate type ofbid security: 
_?Bid Bond _ Certified Check _ C9shier's Check 
AddendaReceived: No._ _Yes ~No 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed. 

Company Owner/or 
Federal I.D. # 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 of the ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
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SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark v'Y)i~U?-ftJ 

Unit of 

Item No. Description Measure Unit Cost Quantity Total 

.,j~ = 00 

1 202 Abandon Existing 8" Water Main, As Per Plan LS Z.-5::o 0.5 I z.~8S 

..,,1! eo 
2 202 Curb Removal FT 20 zo-s; .. % 3 202 Fire Hydrant Removal EA 100-.D 2 z.c:c::, . . 

&ec,z,s% -4 253 Pavement Repair, see trench detail SY zs=- 225 

"' 
5 609 Concrete Curb and Gutter, Roll Type FT 3C)'iis 20 (,..Ly)'%\ 

,~ ~ 

6 659 Seeding and Mulching SY 35 ~s"' 

7 638 10" CL 55 Ductile iron pipe w/ -- oC 

Polywrap Including Cap FT t~oiiS 350 ~s :sec~ , 

8 638 8" CL 55 Ductile iron pipe w/ .,0 

-5~4~~ Polywrap Including CrP FT t~o"S& 46 
, 

9 638 6" CL 55 Ductile iron pipe w/ 

--=t--.410 ~ Polywrap Including Cap FT 13C)Z 57 

10 638 6" Valve EA ~~ 1 -:roo~ 
1 l.OCD .. 

!So 
11 638 8" Valve EA 1 I ,c:::c:o co 

, ~ ;_f/VY:). 12 638 10" Valve EA l"'GG.._. 2 

~ ~.~~ 13 638 3/4" Water Service, Type K Copper FT 10 55 232 

14 638 3/4" Service Tap EA tco11 7 "":\00~ 
15 638 Fire Hydrant w/ Storz Adapter EA ~~""'· 

~ 
1 ~"~~ , 

~ 
16 624 Mobilization LS 2.~~4!., 0.5 t Z.SO eo 

17 614 Maintenance of Traffic LS , __ -· 0.5 1,2.~0 ~ 
18 623 Construction Layout Staking LS ~· 0.5 ;.'Se> ~ 

~SC£>11 
~ 

19 638 6" Tapping Sleeve, Valve, and HD Box EA 1 z~·-

20 638 Water Meter Pit Installation, as per plan EA Set') if£ 7 3.~% 
Base Total (Phase 2A) ~s ~~o?" 
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,HfARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2B- Skylark to Bartel 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 - 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

n 

Abandon Existin 8" Water Main, As Per Plan 

Curb Removal 

Fire Removal 

Pavement r, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seedi 

6" CL 55 Ductile iron pipe w/ 
Pol Including Ca 

6" Ta Sleeve, Valve, and HD Box 

8" Valve 

10" Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffic 

Construction 

Water Meter Pit lnstallati plan 

N 
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Unit of 

Measure 

LS 

FT 

EA 

SY 

FT 

SY 

FT 

FT 

FT 

EA 

EA 

EA 

FT 

EA 

EA 

LS 

LS 

LS 

EA 

Alternate Total 

Total 

0.5 

10 

0 

180 

10 

25 

292 

68 

30 

1 

1 

2 

164 

5 

0 

0.5 

0.5 

0.5 

5 
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2014 Shearwater Drive Water Main Improvements - Phase 2 

THE CITY OFF AIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. 

TOTAL BASE BID \'5G:,it~ ~~ 
CONSIDERATION FORMA TERIAL 

CONSIDERATION FOR LABOR '=::,6 . I l $ % , 
TOTAL LABOR AND MATERIAL I ~ ~ . I ( S % , 

TOTAL AMOUNT WRITTEN IN WORDS Q.u.. 411!!d«P J £:fb :;i>.. -(.&,01("\\UO 

tu>.o~1'::> J {.; Cl() - ~ 

The undersigned, havimg full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensation for the work in this proposal. 

~~ (JS:..'ib Signature 

/)1,4/Cf//,N J J;;, ~ Name 

___________ __,A~'1ees~_/J)_e::-=--~=-=--------Title 

----------------~c£h1~~~~n4~~CO._~ ~~~~/=~~ _____ Comp~y 
1$0 NOVIVe=z?. ;i)/1_. Address 

==========a=·~==~===~===/:J-rl===·===o.==v.;=v=,.=~=== ....... 4-_-a=="Z...If.=_tr-_-_-_-_-_-_-city/state/Zip 
__________ ._5/.=-={3 ___ • 'Z...L..-:.~-2..-~ __ S_B __ B_'L ______________ Telephone 

----------S.S. #of 
Company Owner/or 
Federal I.D. # 

Note: Please indicate type of bid security: 
~Bid Bond _ Certified Check _Cashier's Check 
Addenda Received: No:-O- Yes ~o 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed. 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 of the ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
Page 3 of3 



I SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark M+ PI etU>o-rt tAc () }V\fr 

Unit of 

I Item No. Description Measure Unit Cost Quantity Total 

.. 1 202 Abandon Existing 8;' Water Main, As Per Plan LS ~tJb. 0.5 ZsP~ 

I 2 202 .. Curb Removal FT .~ 20 ~_,-
'· 

; l'f;l) 
~ 

I 3 202. Fire Hydrant Removal ·. EA q~o 2 

' ' ' -
2~ 

..... 
~Si!J£) 4 253 Pavement Repair, see trer}ch detail SY 225 

I 
. 

:da- / 

5 609 Concrete Curb and Gutter, Roll Type FT 20 ~t>P . 
~ 

_,. 
" ·'· 7t:J 6 659 Seeding and Mulching : sv z. 35 

I 7 638 10" CL 55 Ductile iron pipe w/ 1.7Z ... :f..t ~pt/ 
...,..,. 

, '·Polywrap Including Cap .. · FT 350 

~ 8 638 8" CL 55 Ductile iron pipe w/ 11t /' -
77/2-... Polywrap Including Cap , ) FT 46 

J 9 638 6" CL 55 Ductile iron pipe w/ ;tt ,. ""' 92.3'~ .Polywrap Including Cap •. , FT 57 

I 
.,. 

@t?t// 10 638 9" Valve 
~' 

EA t,tJP 1 

11 638 8" Valve EA q2s 1 9~~· 
I Vt'w1~ ~ 2 9t?t? 

..... 
12 638 · 19" Valve EA 2 

~ --""'· 

I 13 638 · ?14" Water Service, Typ_e KCopper FT ~f 232 /£}, ~"(t) 

' 14 638 3/4" Service Tap EA ]~~~ 7 z.:~n 
I 2~ .... 2~~-

_..... 
15 638' Fire Hydrant w/ St'Orz Adapter EA 1 

.!(?v 
; 

2:W --""' 
16 624 Mobilization LS 0.5 

I~ ~ 

~~0 
~ 

17 614 Maintenance of Traffic LS £Pp 0.5 
-""' z.:fv 

.J/0 

I 18 623 - Construction Layout Staking LS fPv 0.5 
I . • 

19 638 6" Tapping Sleeve, Valve, aiJd HD Box EA 2.,'/PP 1 2-?ot:/ 
..... . 

I 20 638 Water Meter Pit Installation, as per plan EA l7:ft> 7 .:f3:)c:> .... . , . Base Total (Phase 2A) I~~" I.}'.::} 

I 
~ 

I 
~ 

N 
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1EARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2B- Skylark to Bartel 

1 

2 

3, 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

Item No. Descri n 
.. 

' '. 

20'2 • Abandon Existi 8" Water Main, As Per Plan 

' 
202 Curb Removal 

. 
' 

202 Fire ... 

253 ir, see trench detail 

609 

659 and Mulchin 

638 
.... . 

638' 

.... 638 .. .. 
638 6"T Sleeve, Valve, ~nd HD Box 

638 8" Valve 

' 
' 638 •. 10" Valve ... 

... ~ -":. 

638 3/4'' Water Servi er 

;.-... '-.... •' 

638 . " 

; .. 
638 

.. . 
624··.· Mobilization · ... 

.. . 
614' Maintenance of Traffic ... 

623 C-onstruction 

' 
638 · Water Meter Pit lnstallatton, as I an 

" 

N 
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Unit of 

Measure Unit Cost Qua 
.# 

LS 0.5 

FT 10 

EA 0 

2..0 
.... 

SY 180 

'3P 
_,. 

FT 10 

t 
,. 

SY 25 

FT 
,,z:-

292 

-FT IlL 68 

FT 30 

EA 1 

EA 1 

EA 2 

FT 164 

EA 5 

EA 0 

LS 0.5 

LS 0.5 

LS 0.5 

EA 1:f'o · 5 

Alternate Total (Phase 

Total 

'Zfl _.,. 

z. 
,.. 

_... 

'2. ?t?~ 
9v.J/ 
9o?J 

/J'~p 
/ 

• • 
II 

J 
[ 
! 

I 

l 
i 
! 

! 

I 
l 



I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

~ 
• 
I 

-

2014 Shearwater Drive Water Main Improvements- Phase 2 

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. _, 

TOTAL BASE BID JcJ6//3'5/ 
CONSIDERATION FORMA TERIAL 

CONSIDERATION FOR LABOR 
;;> 

TOTAL LABOR AND MATERIAL I If) b'/ / ./~ 
TOTALAMOUNTWRI'fTI]'INWORDS, tl/Je.. )/v4)_.,//L ~ 

d4-c ?fo.,A//U ~__,/y;::JA 0 f'AP-

The undersigned, haVing full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensation for the work in this proposal. 

----.~/J~~£.__----.~~--------------------Signature 
Be-"-l~~ Name 
~~~~~=-~~==~~---------------

{'A£!> \ b f:t..l"t' Title 
~~~~~~--------------------------

.Lyv)--.!..-:~'-"-' _,~---=\..,;=£~Pt=S"-'t4_:_,::._N.~"T.::.........!.t3=-==a..:..:....~---'c..::C..:~-=-'~~--'-f>_P--=-' N..C......::....:(;,'----=.~~ .. -'-'-r ~--=-=="'~· ____ Company 

'3\'V\ PR.e>b bc.'T"'"" ~Q. \-v4 C: Address 
-=~~~=---------------------------

_f-'----'-Q~I-'-1\..=t:----=--' E'=-=t..'--'0 __ 0_-\-'l-'-------~---=S=---O-\_'-l-=----------- City/State/Zip 

--=-5---'\--'";=---~it:...._1-=--'-'--=---~-=-,_,=---,-=----------------- Telephone 

____________________________ S.S. #of 

Note: Please indicate type ofbid security: 
./ Bid Bond Certified Check Cashier's Check 

Addenda Received: No._ _ Ye~ f( No 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed . 

Company Owner/or 
Federal I.D. # 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 ofthe ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
Page 3 of3 



SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

20 638 

Unit of 

Description Measure 

Abandon Existing 8" Water Main, As Per Plan 

Curb Removal 

Fire f:lydrant Removal 

Pavement Repair, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seeding and Mulching 

10" Cl55 Ductile iron pipe w/ 
Polywrap Including cap 

8" CL 55 Ductile iron pipe w/ 
Polywrap Including cap 

6" CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

6"Valve 

8"Valve 

10"Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffic 

Construction Layout Staking 

6" Tapping Sleeve, Valve, and HD Box 

Water Meter Pit Installation, as per plan 

N 
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LS 

FT 

EA 

sv 

FT 

SY 

FT 

FT 

FT 

EA 

EA 

EA 

FT 

EA 

EA 

lS 

lS 

lS 

EA 

EA 

Unit Cost Quantity 

~En;> 0.5 

Ce 20 

5&o 2 

(po 225 

L{o 20 

5 35 

63 350 

-~~ 46 

/Ot:J 57 

I ISO 1 

/OJ~ 1 

2Joo 2 

tt 232 

·foo 7 

SOoD 1 

&oco 0.5 

2sno 0.5 

2ooo 0.5 

S'm 1 

251> 7 

Base Total (Phase 2A) 

Total 

f.{ooo 

}Zo 

}0c::;>o 

/?SO:> 
f$oo 

175 

21D)b 

t{f;eo 

~]er> 

/1 s-o 
(0,$1:> 

l.-f'Zoo 

2ssz.,. 
7oo 
)oeo 

S()&D 

/2SO 

loeo 
1soo 
/150 
~~511 



SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 28-Skylark to Bartel 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

Unit of 

Description Measure Unit Cost Quantity 

Abandon Existing 8" Water Main, As Per Plan lS ~Ooo 0.5 

Curb Removal FT ~- 10 

Fire Hydrant Removal EA )eo 0 

Pavement Repair, see trench detail SY uo 180 

Concrete Curb and Gutter, Roll Type FT f.(o 10 

Seeding and Mulching SY 2.. 25 

10" CL 55 Ductile iron pipe w I 
~5 Polywrap Including Cap FT 292 

8" CL55 Ductile iron pipe w/ }tr>o 
Polywrap lncludingCap FT 68 

6° CLSS Ductile Iron pipe w/ 
/Do Polywrap Including Cap FT 30 

6" Tapping Sleeve, Valve, and HD Box EA 3Soo 1 

8°Valve EA lcts-o 1 

1011 Valve EA 2Joo 2 

3/4'' Water Service, Type K Copper FT 1 J 164 

3/4" Service Tap EA leo 5 

Fire Hydrant w/ Storz Adapter EA 5"ooo 0 

Mobilization lS vfXX> 0.5 

Maintenance of Traffic LS 2~01> 0.5 

Construction Layout Staking lS 200f) 0.5 

Water Meter Pit Installation, as per plan EA lSO 5 

Alternate Total (Phase 28) 
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Total 

lfoBO 
~0 

0 

loS eo 
tfeo 

"So 
242. 3" -
&Seo 

5eoo 
sseo 

/9STJ 
~zoo 

18t>tf 
s-o~ 

-
]coo 
12~ 

/0<00 

11.~ 

t'o 7~ov 



2014 Shearwater Drive Water Main Improvements- Phase 2 

THE CITY OFF AIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. 

TOTAL BASE BID _~_S'S.;;....q.:._J...__ _______ _ 

CONSIDERATION FOR MATERIAL 

CONSIDERATION FOR LABOR 

TOTAL LABOR AND MATERIAL 

TOTAL AMOUNT WRIITEN IN WORDS €~~ 6~1 {ivy :\1-to.>&tMA.- .f& ~~re-J­
n.~+t s-~ q--v{ lett> '€...rt.5 

The undersigned, haying full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensation for the work in this proposal. 

--~J/-,.a~-=-""--....... A"--""""-<-L-' =:;!~~---· ----------Signature 
t/J -------~4~c~~~ti~,~~~'~\~~~"~'fP~~r: ___________________ Nrune 

___ ____,V.....,.~~---LIN.-~t!....4tl~RAQ..{4------------ Title 

--~~~~~·~~~~~~4L~le~nn~t~~s~~L~L~~~------Company 
----+/{ ........ 1......_.3 C....__-=£,-x~·~OCo>l...,..vL..&.dl"""e.-_~::........=_-=---_.,Rd.=-------Address 
----..,-----'-fVt_tt-=-s~_.I\J'-~-I--.::c()-=-f1~_lj--4--L'5Q"-lf'-=O'---------- City/State/Zip 

-----~-=--L-11_-__...._C 1...L..;S:-...____,9....._1-=-ft;-'-~---------Telephone 
__________ s.s. #of 

Note: Please indicate type ofbid security: 
lE. Bid Bond _ Certified Check _Cashier's Check 
AddendaReceived: No._ Yes No 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed. 

Company Owner/or 
Federal I.D. # 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 of the ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
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SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2A- Windage to Skylark 

Item No. 

1 202 

2 202 

3 202 . 
4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

20 638 

Description 

Abandon Existing 8" Water Main, As Per Plan 

Curb Removal 

Fire Hydrant Removal 

Pavement Repair, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seeding and Mulching 

10" CL55 Ductile iron pipe w/ 
Polywrap Including Cap 

8" CL55 Ductile iron pipe w/ 
Polywrap Including Cap 

• 
6" CL 55 Ductile iron pipe w/ 
Polywrap Including Cap 

6"Valve 

8"Valve 

10"Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffic 

Construction layout Staking 

6" Tapping Sleeve, Valve, and HD Box 

Water Meter Pit Installation, as per plan 

N 
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Unit of 

Measure Unit Cost Quantity 

LS \,ooo.OCJ 0.5 

FT ,o.c;o 20 

EA ~.DO 2 

sv 4£,.oo 225 

FT -50-00 20 

sv e;.oo 35 

FT l"3o.Q:> 350 

FT lOO·C:O 46 

FT Olo-oo 57 

EA t,cco.q::, 1 

EA \,'UlO.CD 1 

EA I, tx:.:r>, Qo 2 

FT \'ZeD 232 

EA '500•Q::> 7 

EA ~75D.q:, 1 

LS 5,oa>.Q: 0.5 

LS lpoo.Q:) 0.5 

lS \~,ODD .0(: 0.5 

EA ~,15"0-tt. 1 

EA 1Ef>.oo 7 

Base Total (Phase 2A) 

Total 

"'Soc>-oo 

2~-q:) 

l,ooe>.C)o 

lO, ~SO-C:O 

l,ooo.c:e 

tis.oo 

4s ,SCO· q::, 

4.t..oc.~ 

S,\~-~ 

\ 'Ot:Jo. ot> 

t~."ZDo-~ 

~~~·Dt:J 

"2.,"1&4~ DO 

~.s~-~ 

~,1SO.ct:) 

"2. ,soo . 0(::) 

5 c;x::;,,a::J 

60t::>.q, 

~"'l.sz>.oo 

S1~0~oO 

Clu .1-Bq·~ 



SHEARWATER DRIVE WATER MAIN IMPROVEMENTS PHASE 2B- Skylark to Bartel 

Item No. 

1 202 

2 202 

3 202 

4 253 

5 609 

6 659 

7 638 

8 638 

9 638 

10 638 

11 638 

12 638 

13 638 

14 638 

15 638 

16 624 

17 614 

18 623 

19 638 

Description 

Abandon Existing 8" Water Main, As Per Plan 

Curb Removal 

Fire Hydrant Removal 

Pavement Repair, see trench detail 

Concrete Curb and Gutter, Roll Type 

Seeding and Mulching 

10" CLSS Ductile Iron pipe w/ 
Polywrap Including Cap 

8" Cl55 Ductile iron pipe w/ 
Polywrap Including Cap 

' 6" CL 55 Ductile iron pipe w/ . 
Polywrap Including Cap 

6" Tapping Sleeve, Valve, and HD Box 

8" Valve 

lO"Valve 

3/4" Water Service, Type K Copper 

3/4" Service Tap 

Fire Hydrant w/ Storz Adapter 

Mobilization 

Maintenance of Traffl c 

Construction Layout Staking 

Water Meter Pit Installation, as per plan 

N 
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Unit of 

Measure Unit Cost Quantity 

LS t.oro.co 0.5 

FT lD·OO 10 

EA 6DO·o0 0 

SY 4{,-00 180 

FT '5o.oo 10 

SY 65·DO 25 

FT f;o.oo 292 

FT \oo.oo 68 

FT qo.Q::) 
30 

EA 3,150.()( 1 

EA lt'LaO·Ot:l 1 

EA t,f!a'.a:; 2 

FT t-z .. oo 164 

EA 600.t;t: 5 

EA ,3j1SlMl: 0 

lS Sboo.£l> 0.5 

lS t,ooo.a 0.5 

LS I I 000 ·t:tt. 0.5 

EA 750-0l) 5 

Alternate Total (Phase 28) 

Total 

~oo.c:::o 

too.oo 

¢ 
. 

~. "2..$0· 00 

5oo-~ 

1-"2..5·00 

o1 , C\c-o.oo 

c.,, 'boo· a:; 

2,., 00 . t::O 

~,150-a::;J 

\,7-00·~ 

?,ee.oo-~ 

\ c q CPt> .oe; 

1.-,~.oi::) 

t/ 
z,s-oc~a:J 

5t70· ~ 

500 Dt::J 

6 '1SD. c:t:::J 

17,233.o.o 



2014 Shearwater Drive Water Main Improvements- Phase 2 

THE CITY OFF AIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE 
THE QUANTITY OF ANY ITEM LISTED ABOVE. 

TOTAL BASE BID 

CONSIDERATION FOR MATERIAL 5o, oot>· 1:)0 

CONSIDERATION FOR LABOR 

TOTAL LABOR AND MATERIAL 

TOTALAMOUNTWRIITENINWORDS ''•'-2rdJ.{ £,~ ~ £~ 
/-Jv...:>otlfi!D ~Hf'{ ,._:)I lo.?f_ 

The undersigned, having full knowledge of the site, plans and specifications for the above 
improvement and the conditions of this proposal, hereby agrees to furnish all services, 
labor, materials, and equipment necessary to complete the entire project according to the 
plans, specifications and completion date, and to accept the unit prices specified on the 
bid form for each item as full compensation for the work in this proposal. 

----»~L-.If~:s..?..-s--~~-~~S'!e:::===--------- Signature 

----~~~=~~~~~~~~~~~~~~·=~~--------------------Name 
___ _.c~~='E:F(id;..._.~~-......::.;~-=-........ ---------------------------Titie 

----~L~ee~2~~~,~~~,a~~~'~~~c~·~-------------------Company 
______ '::>..._ct ..... ~.......__:D?__,"""!"""~ ...L:~=~..JI!IIeo_....,___ _______________ Address 

___ __..Clk~,..,~ ... ~..........,, o=-=-~-=-=~~;__;=..~::..... ___________ City/State/Zip 

____ ___3o,( ...... .PL!\c.~~~~>1~-~o~e......:\:.L.Ij),__ __________________________ Telephone 

-----------------s.s. #of 
Company Owner/or 
Federal J.D. # 

Noje: Please indicate type of bid security: 
_/_ Bid Bond _ Certified Check _ Cashier's Check 
AddendaReceived: No._ Yes No 
Work will start within fifteen (15) days after Notice to Proceed. 

Work will be completed within 90 calendar days after Notice to Proceed. 

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 
108.07 of the ODOT Construction and Materials Specifications, will be $500.00 per day. 

N 
Page3 of3 


