

City of Fairfield Bid Tabulations for: Fairfield Greens Golf/South Trace Club House Bid Opening: September 18, 2006 Engineer's Estimate: \$1,600,000.00	Better Built Const. Services 4968 Thomas Road Trenton, OH 45067 513-726-4557	CR & R Inc. 4525 Este Avenue Cincinnati, OH 45232 513-542-8822	R.E. Schweitzer Const. Co. 2563 W. North Bend Road Cincinnati, OH 45239 513-542-4950
ITEM # 1 GENERAL TRADES CONTRACT Total Labor and Material	\$1,640,000.00	\$1,434,000.00	\$1,475,929.00
ALTERNATE #G-1 OVERLOOK TERRACE Total Labor and Material	\$55,000.00	\$17,200.00	\$31,954.00
ALTERNATE #G-2 PARKING LOT AND WASH-OUT AREA Total Labor and Material	\$93,000.00	\$58,000.00	\$66,697.00
ALTERNATE #G-3 POND EXPANSION AND GRADING Total Labor and Material	\$62,000.00	\$97,000.00	\$41,268.00
ITEM # 2 PLUMBING CONTRACT Total Labor and Material			
ITEM # 3 HEATING, VENTILATING & AIR CONDITIONING (HVAC) Total Labor and Material			
ITEM # 4 ELECTRICAL CONTRACT Total Labor and Material			
ITEM # 5 COMBINED BID ON THE FOLLOWING DIVISION OF THE WORK _____ _____ Total Labor and Material			
ALTERNATE # G-1 OVERLOOK TERRACE Total Labor and Material			
ALTERNATE #G-2 PARKING LOT AND WASH-OUT AREA Total Labor and Material			
ALTERNATE # G-3 POND EXPANSION AND GRADING Total Labor and Material			
ITEM # 6 COMBINED BID DATA <i>Plumbing Subcontractor</i> _____ Total Labor and Material			
<i>HVAC Subcontractor</i> _____ Total Labor and Material			
<i>Electrical Subcontractor</i> _____ Total Labor and Material			

City of Fairfield Bid Tabulations for: Fairfield Greens Golf/South Trace Club House Bid Opening: September 18, 2006 Engineer's Estimate: \$1,600,000.00	Atkins & Stang Inc. 1031 Meta Drive Cincinnati, OH 45237 513-242-8300	Gil Ruehl Plumbing 5736 Springdale Road Cincinnati, OH 45247 513-385-3850	Progressive Plumbing PO Box 1085 Hamilton, OH 45012 513-863-1711
ITEM # 1 GENERAL TRADES CONTRACT Total Labor and Material			
ALTERNATE #G-1 OVERLOOK TERRACE Total Labor and Material			
ALTERNATE #G-2 PARKING LOT AND WASH-OUT AREA Total Labor and Material			
ALTERNATE #G-3 POND EXPANSION AND GRADING Total Labor and Material			
ITEM # 2 PLUMBING CONTRACT Total Labor and Material		\$150,980.00	\$115,000.00
ITEM # 3 HEATING, VENTILATING & AIR CONDITIONING (HVAC) Total Labor and Material			\$140,000.00
ITEM # 4 ELECTRICAL CONTRACT Total Labor and Material	\$154,000.00		
ITEM # 5 COMBINED BID ON THE FOLLOWING DIVISION OF THE WORK <u># 2 Plumbing</u> <u># 3 HVAC</u> Total Labor and Material			\$249,000.00
ALTERNATE # G-1 OVERLOOK TERRACE Total Labor and Material			
ALTERNATE #G-2 PARKING LOT AND WASH-OUT AREA Total Labor and Material	(electrical) \$22,000.00		
ALTERNATE # G-3 POND EXPANSION AND GRADING Total Labor and Material			
ITEM # 6 COMBINED BID DATA <i>Plumbing Subcontractor</i> _____ Total Labor and Material			
<i>HVAC Subcontractor</i> _____ Total Labor and Material			
<i>Electrical Subcontractor</i> _____ Total Labor and Material			